



**MPA PROJECT NO. L1830-CX  
DANVERS LOGAN EXPRESS  
DANVERS, MA**

**ADDENDA NO. 01**  
February 3, 2025

The attention of the Construction Managers submitting qualification packages for the Request for Qualifications (RFQ) is called to the following Addenda to the subject RFQ. The items set forth herein, whether of omission, addition, substitution, or clarifications are all to be included in and form a part of the proposal submitted.

**Notice to All Bidders:**

**Item 1:** Supplemental Package – Section 2.6 - SCHEDULE

**Delete:**

<b>Milestone</b>	<b>Date</b>
Pre-Qualification Briefing – ZOOM <a href="https://massport.zoom.us/j/81012247275">https://massport.zoom.us/j/81012247275</a> Meeting ID: 810 1224 7275 One tap mobile +12678310333,,81012247275#	WEDNESDAY, FEBRUARY 5, 2025 @ 10 AM
Deadline for submission of written questions	THURSDAY, FEBRUARY 13, 2025
Official answers published by MPA	THURSDAY, FEBRUARY 20, 2025
RFQ Submission Deadline	THURSDAY, MARCH 6, 2025 @ NOON
RFP Issues to Shortlisted CMR Firms	APRIL 2025
RFP Submission Deadline	MAY 2025
Interviews with Shortlisted CMR Firms	N/A
Construction Manager Selection	SPRING 2025
Execute Contract for Preconstruction Services	SPRING 2025
Execute Master Construction Services Agreement	SPRING 2025
Begin Construction	SUMMER 2025
Substantial Completion	WINTER 2027

**Replace With:**

<b>Milestone</b>	<b>Date</b>
Pre-Qualification Briefing – ZOOM	WEDNESDAY, FEBRUARY 5, 2025 @ 10 AM  <a href="https://massport.zoom.us/j/81012247275">https://massport.zoom.us/j/81012247275</a>  Meeting ID: 810 1224 7275  One tap mobile +12678310333,,81012247275#
Deadline for submission of written questions	THURSDAY, FEBRUARY 13, 2025 @ NOON
Official answers published by MPA	THURSDAY, FEBRUARY 20, 2025
RFQ Submission Deadline	THURSDAY, MARCH 6, 2025 @ NOON
RFP Issues to Shortlisted CMR Firms	APRIL 2025
RFP Submission Deadline	MAY 2025
Interviews with Shortlisted CMR Firms	N/A
Construction Manager Selection	SPRING 2025
Execute Contract for Preconstruction Services	SPRING 2025
Execute Master Construction Services Agreement	SPRING 2025
Begin Construction	SUMMER 2025
Substantial Completion	WINTER 2027

**END OF ADDENDA NO. 01**